SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : R -26801-A
LETTING DATE :

SECTION NO. 0001 UTILITY RELOCATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 18.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5  109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 3,922.000 m2
9 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH

10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP

11 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 100.000 m

12 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP

13 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP

14 203-02000 EXCAVATION, COMMON 142,813.000 m3

15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 706.000 Mg

16 205-06936 TEMPORARY SEDIMENT TRAP 161.000 Mg

17 205-06937 TEMPORARY SILT FENCE 322.000 m

18 206-51220 EXCAVATION, WET 253.000 m3

19 207-08263 SUBGRADE TREATMENT, TYPE IA 42,500.000 m2

20 210-07312 WETLAND LUMP LUMP

21 211-07454 STRUCTURE BACKFILL 2,080.000 m3

22 213-52830 FLOWABLE MORTAR 20.000 m3

23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 13,659.000 Mg

24 304-07490 HMA PATCHING, TYPE B 51.000 Mg

25 306-08033 MILLING, ASPHALT, 25 mm 3,075.000 m2

26 401-06264 PROFILOGRAPH, HMA LUMP LUMP

27 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 3,754.000 Mg

28 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 7,072.000 Mg

29 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 15,781.000 Mg

30 401-08338 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 8,055.000 Mg

31 402-07432 HMA SURFACE, TYPE A 191.000 Mg

32 402-07435 HMA INTERMEDIATE, TYPE A 331.000 Mg

33 402-07440 HMA BASE, TYPE A 3,254.000 Mg

34 404-05511 SEAL COAT, 2 18,074.000 m2

35 406-05520 ASPHALT FOR TACK COAT 47.000 Mg

36 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH

37 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m SPACING 56.000 m

38 601-94690 GUARDRAIL END TREATMENT, MS 3.000 EACH

39 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 38.000 m

40 602-06729 BARRIER DELINEATOR 6.000 EACH

41 605-06230 CENTER CURB, C, CONCRETE, MODIFIED 38.000 m

42 605-06270 CENTER CURB, C, CONCRETE, MODIFIED 793.000 m2

43 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 270.000 m2

44 610-07486 HMA FOR APPROACHES, TYPE A 771.000 Mg

45 611-06497 MAILBOX ASSEMBLY, SINGLE 7.000 EACH

46  615-06505 MONUMENT, B 6.000 EACH

47 615-06510 MONUMENT, C 1.000 EACH

48 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
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49 616-02320 GEOTEXTILES 3,965.000 m2
50 616-05688 RIPRAP, CLASS 1 620.000 Mg
51 616-05689 RIPRAP, CLASS 2 19.000 Mg
52 616-06405 RIPRAP, REVETMENT 400.000 Mg
53 616-06451 RIPRAP, UNIFORM 1,470.000 Mg
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
55 621-02770 EROSION CONTROL BLANKET 9,000.000 m2
56 621-06545 FERTILIZER 10.000 Mg
57 621-06553 SEED MIXTURE, R 2,070.000 kg
58 621-06557 SEED MIXTURE, T 390.000 kg
59 621-06565 MULCHING MATERIAL 49.000 Mg
60 621-06567 WATER 635.000 kL
61 621-06570 TOP SOIL 8,665.000 m3
62 621-06575 SODDING, NURSERY 35,200.000 m2
63 621-06748 SEEDING 9,000.000 m2
64 621-08460 WATER 1.000 EACH
65 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 6.35 mm, 356 mm 261.000 m
66 701-98649 PILE, REINFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 550.000 m
67 702-04433 FLOOR DRAIN, PVC, 150 mm 20.000 EACH
68 702-90915 CONCRETE, A 32.000 m3
69 703-51032 REINFORCING STEEL, EPOXY COATED 32,931.000 kg
70 704-51002 CONCRETE, C, SUPERSTRUCTURE 201.000 m3
71 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
72 706-99291 RAILING, CONCRETE, C, 840 mm 46.000 m
73 709-51821 SURFACE SEAL LUMP LUMP
74 715-03067 SOLID SLEEVE 1.000 EACH
75 715-03067 SOLID SLEEVE 2.000 EACH
76 715-04836 GATE VALVE 1.000 EACH
77 715-04836 GATE VALVE 4.000 EACH
78 715-04963 WATER MAIN LUMP LUMP
79 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 6,383.000 m
80 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 29.000 m
81 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 120.000 m
82 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 190.000 m
83 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 92.000 m
84 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 196.000 m
85 715-05243 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.95 m2 68.000 m
86 715-05257 PIPE, TYPE 1, DEFORMED, MIN. AREA 2.30 m2 151.000 m
87 715-07790 CONCRETE ANCHOR, MIN. AREA 2.30 m2 8.000 EACH
88 715-07791 CONCRETE ANCHOR, MIN. AREA 0.95 m2 4.000 EACH
89 715-07793 AIR RELEASE STRUCTURE 3.000 EACH
90 715-07794 WATER MAIN CONNECTIONS 5.000 EACH
91 715-08250 PIPE, DUCTILE IRON, 300 mm 1,805.000 m
92 715-46005 PIPE END SECTION, 375 mm 28.000 EACH
93 715-46010 PIPE END SECTION, 450 mm 1.000 EACH
94 715-46020 PIPE END SECTION, 600 mm 9.000 EACH
95 715-97544 PIPE, DUCTILE IRON, 200 mm 25.000 m

96 716-07632 PIPE INSTALLATION, TRENCHLESS, 450 mm 26.000 m
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97 716-07633 PIPE INSTALLATION, TRENCHLESS, 600 mm 23.000 m
98 718-06531 OUTLET PROTECTOR, 3 60.000 EACH
99 718-52610 AGGREGATE FOR UNDERDRAINS 1,226.000 m3
100 718-99153 GEOTEXTILES FOR UNDERDRAIN 11,016.000 m2
101 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
102 720-45030 INLET, E7 1.000 EACH
103 720-45035 INLET, F7 2.000 EACH
104 720-45510 MANHOLE, C4, MODIFIED 1.000 EACH
105 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 1.000 m
106 720-95422 MANHOLE, J4 1.000 EACH
107 720-96999 FIRE HYDRANT ASSEMBLY 12.000 EACH
108 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
109 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
110 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
111 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 8,625.000 m
112 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 13.000 EACH
113 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
114 801-06640 CONSTRUCTION SIGN, A 89.000 EACH
115 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
116 801-06710 FLASHING ARROW SIGN 60.000 DAY
117 801-06775 MAINTAINING TRAFFIC LUMP LUMP
118 801-07119 BARRICADE, 111-B 119.000 m
119 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 130.000 m
120 802-07125 SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND, 1.000 m2
121 802-07127 SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND, 1.000 m2
122 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 26.000 m2
123 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 11.000 m2
124 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 2.000 m2
125 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 8.000 EACH
126 805-01879 SIGNAL SERVICE 2.000 EACH
127 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 160.000 m
128 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH
129 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 12.000 EACH
130 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 6.000 EACH
131 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
132 805-78420 DISCONNECT HANGER 8.000 EACH
133 805-78467 SIGNAL CABLE, 3C 8GA. 63.000 m
134 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,608.000 m
135 805-78485 SIGNAL CABLE, 5C 14CGA. 200.000 m
136 805-78490 SIGNAL CABLE, 7C 14GA. 434.000 m
137 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,509.000 m
138 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
139 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 18.000 EACH
140 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 574.000 m
141 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
142 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 8.000 EACH
143 807-02191 HANDHOLE, LIGHTING 3.000 EACH

144 807-02193 LIGHT STANDARD FOUNDATION, 915 mm DIA. X 2450 mm 23.000 EACH
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145 807-02783 LUMINAIRE MAST ARM, 4.6 m 6.000 EACH
146 807-04112 WIRE, XHHW, NO. 10 1,725.000 m
147 807-07580 WIRE, NO. 4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,888.000 m
148 807-84762 LIGHT POLE, 12.2 m E.M.H., 4.6 m MAST ARM, TRANSFORMER BASE 23.000 EACH
149 807-86615 LUMINAIRE, ROADWAY, 250 WATT, HIGH PRESSURE SODIUM 6.000 EACH
150 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 23.000 EACH
151 807-86810 SERVICE POINT, 11 3.000 EACH
152 807-86910 CONNECTOR KIT, UNFUSED 29.000 EACH
153 807-86915 CONNECTOR KIT, FUSED 29.000 EACH
154 807-86920 MULTIPLE COMPRESSION FITTING, NOT WATERPROOFED 65.000 EACH
155 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
156 807-95709 PHOTOCELLS 3.000 EACH
157 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 1,000.000 m
158 808-06716 LINE, REMOVE 2,250.000 m
159 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 150 mm 7,591.000 m
160 808-75247 LINE, THERMOPLASTIC, SOLID, YELLOW, 150 mm 5,316.000 m
161 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 113.000 m
162 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 17.000 EACH
163 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 17.000 EACH
164 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 207.000 EACH
165 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 1,823.000 m
166 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 361.000 m
167 808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 150 mm 252.000 m
168 808-99176 LINE, THERMOPLASTIC, SOLID, YELLOW, 600 mm 87.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 18.000 MOS
3 108-01614 PARTNERING OVERHEAD LUMP LUMP
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-01261 TESTING FOR ASBESTOS 1.000 EACH
10 202-02241 GUARDRAIL, REMOVE 828.000 m
11 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
12 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 6,764.000 m3
14 203-02070 BORROW 18,889.000 m3
15 205-03371 SEDIMENT REMOVE 19.000 m3
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 7.000 Mg
17 205-06933 TEMPORARY DITCH INLET PROTECTION 13.000 EACH
18 205-06937 TEMPORARY SILT FENCE 1,953.000 m
19 207-08268 SUBGRADE TREATMENT, TYPE 1V 27,012.000 m2
20 210-06902 PUMP 1.000 EACH
21 211-07454 STRUCTURE BACKFILL 21,087.000 m3
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,282.000 Mg
23 302-06464 SUBBASE FOR PCCP 14.000 m3
24 303-07449 COMPACTED AGGREGATE, NO. 73 656.000 Mg
25 304-07493 WIDENING WITH HMA, TYPE B 268.000 Mg
26 306-08033 MILLING, ASPHALT, 25 mm 31,101.000 m2
27 306-08043 MILLING, TRANSITION 996.000 m2
28 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 5,412.000 Mg
29 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 12,714.000 Mg
30 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 15,657.000 Mg
31 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 6,156.000 Mg
32 402-07441 HVA BASE, TYPE B 122.000 Mg
33 404-05511 SEAL COAT, 2 42.000 m2
34 406-05520 ASPHALT FOR TACK COAT 49.000 Mg
35 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 40.000 m
38 603-06060 FENCE, FARM FIELD, RESET 45.000 m
39 603-97461 TEMPORARY FENCE 39.000 m
40 604-06070 SIDEWALK, CONCRETE 1,075.000 m2
41 604-07894 CURB RAMP, CONCRETE, A 6.000 m2
42 604-07896 CURB RAMP, CONCRETE, B 8.000 m2
43 604-07898 CURB RAMP, CONCRETE, D 8.000 m2
44 604-07901 CURB RAMP, CONCRETE, G 5.000 m2
45 604-07902 CURB RAMP, CONCRETE, H 9.000 m2
46 604-07903 CURB RAMP, CONCRETE, K 10.000 m2
47 605-06140 CURB AND GUTTER, CONCRETE 4,952.000 m

48 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 383.000 m
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49 605-06240 CENTER CURB, A, CONCRETE 21.000 m2
50 605-06255 CENTER CURB, D, CONCRETE 108.000 m2
51 607-06175 GUTTER, CONCRETE 19.000 m
52 610-07486 HMA FOR APPROACHES, TYPE A 122.000 Mg
53 610-07487 HMA FOR APPROACHES, TYPE B 103.000 Mg
54 610-07712 PCCP FOR APPROACHES, 150 mm 5,230.000 m2
55 611-06497 MAILBOX ASSEMBLY, SINGLE 38.000 EACH
56 616-02320 GEOTEXTILES 826.000 m2
57 616-05688 RIPRAP, CLASS 1 541.000 Mg
58 616-05689 RIPRAP, CLASS 2 450.000 Mg
59 616-06405 RIPRAP, REVETMENT 32.000 Mg
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
61 621-02770 EROSION CONTROL BLANKET 2,365.000 m2
62 621-06545 FERTILIZER 3.000 Mg
63 621-06554 SEED MIXTURE, U 437.000 kg
64 621-06557 SEED MIXTURE, T 296.000 kg
65 621-06565 MULCHING MATERIAL 18.000 Mg
66 621-06567 WATER 284.000 KL
67 621-06575 SODDING, NURSERY 15,756.000 m2
68 706-92237 HANDRAIL, STEEL 79.000 m
69 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 2400 mm x 1200 mm 35.000 m
70 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm 14.000 m
71 715-04612 PIPE 121.000 m
72 715-04612 PIPE 84.000 m
73 715-04836 GATE VALVE 1.000 EACH
74 715-04836 GATE VALVE 4.000 EACH
75 715-04836 GATE VALVE 1.000 EACH
76 715-04836 GATE VALVE 2.000 EACH
77 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 364.000 m
78 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 4,458.000 m
79 715-05049 PIPE, TYPE 4, CIRCULAR, 200 mm 30.000 m
80 715-05051 PIPE, TYPE 4, CIRCULAR, 250 mm 30.000 m
81 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 14.000 m
82 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2,049.000 m
83 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 526.000 m
84 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 863.000 m
85 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 491.000 m
86 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 378.000 m
87 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 91.000 m
88 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 105.000 m
89 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 152.000 m
90 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 254.000 m
91 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 41.000 m
92 715-05172 PIPE, TYPE 3, CIRCULAR, 525 mm 17.000 m
93 715-05203 PIPE, TYPE 4, CIRCULAR, 100 mm 30.000 m
94 715-05238 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.60 m2 22.000 m
95 715-05327 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.17 m2 70.000 m
96 715-05331 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.31 m2 73.000 m
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97 715-05409 PIPE, SANITARY SEWER, 250 mm 1,248.000 m

98 715-05415 PIPE, SANITARY SEWER, 600 mm 30.000 m

99 715-05711 PIPE, SANITARY SEWER, 150 mm 282.000 m

100 715-05711 PIPE, SANITARY SEWER, 150 mm 188.000 m

101 715-06471 PIPE END SECTION, MIN. AREA .31 m2 1.000 EACH
102 715-06813 PIPE, SANITARY SEWER, 50 mm 490.000 m

103 715-08283 PCCP FOR STRUCTURE INSTALLATION 280.000 m2

104 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 400.000 Mg

105 715-26735 GRATED BOX END SECTION, IlI, 4:1, 1200 mm 1.000 EACH
106 715-26770 GRATED BOX END SECTION, 1, 3:1, 600 mm 1.000 EACH
107 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
108 715-46005 PIPE END SECTION, 375 mm 4.000 EACH
109 715-46010 PIPE END SECTION, 450 mm 5.000 EACH
110 715-46015 PIPE END SECTION, 525 mm 1.000 EACH
111 715-46020 PIPE END SECTION, 600 mm 1.000 EACH
112 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
113 715-46095 PIPE END SECTION, MIN. AREA .60 m2 1.000 EACH
114 716-04832 PIPE CASING, 47.000 m

115 718-06531 OUTLET PROTECTOR, 3 2.000 EACH
116 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m

117 718-52610 AGGREGATE FOR UNDERDRAINS 625.000 m3

118 718-99153 GEOTEXTILES FOR UNDERDRAIN 12,479.000 m2

119 720-03194 MANHOLE 11.000 EACH
120 720-03194 MANHOLE 2.000 EACH
121 720-03194 MANHOLE 1.000 EACH
122 720-03194 MANHOLE 2.000 EACH
123 720-03194 MANHOLE 1.000 EACH
124 720-03194 MANHOLE 2.000 EACH
125 720-03194 MANHOLE 1.000 EACH
126 720-45045 INLET, J10 110.000 EACH
127 720-45055 INLET, M10 23.000 EACH
128 720-45270 PIPE CATCH BASIN, 450 mm 24.000 EACH
129 720-45410 MANHOLE, C4 116.000 EACH
130 720-45415 MANHOLE, D4 14.000 EACH
131 720-98174 INLET, B15 11.000 EACH
132 720-98555 INLET, C15 3.000 EACH
133 721-43015 AUTOMATIC DRAINAGE GATE, 525 mm 1.000 EACH
134 723-06660 WINGWALL 20.000 m2

135 732-01525 VALVE BOX 1.000 EACH
136 732-01525 VALVE BOX 2.000 EACH
137 732-01898 WATER MAIN, DUCTILE IRON, 250 mm 993.000 m

138 732-03064 TAPPING VALVE 1.000 EACH
139 732-04837 PLUG 4.000 EACH
140 732-04964 WATER MAIN 36.000 m

141 732-04987 CONNECTION 2.000 EACH
142 732-04987 CONNECTION 13.000 EACH
143 732-04994 METER 50.000 EACH

144 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 236.000 m2
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145 732-08421 MODULAR BLOCK WALL ERECTION 236.000 m2
146 732-90573 WATER SERVICE LINE, 18.75 mm 354.000 m
147 732-90573 WATER SERVICE LINE, 18.75 mm 150.000 m
148 732-91742 FIRE HYDRANT 2.000 EACH
149 732-91742 FIRE HYDRANT 3.000 EACH
150 732-91742 FIRE HYDRANT 1.000 EACH
151 732-91742 FIRE HYDRANT 7.000 EACH
152 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 62.000 EACH
153 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 51.000 EACH
154 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 21,801.000 m
155 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 4,195.000 m
156 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR) 2.000 EACH
157 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 306.000 m
158 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
159 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
160 801-06710 FLASHING ARROW SIGN 411.000 DAY
161 801-06775 MAINTAINING TRAFFIC LUMP LUMP
162 801-07118 BARRICADE, 111-A 75.000 m
163 801-07119 BARRICADE, 111-B 33.000 m
164 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 74.000 m
165 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 6.000 m
166 802-07135 CABLE SPAN SIGN STRUCTURE FOUNDATION, 1V 4.000 EACH
167 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 9.000 m2
168 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 27.000 m2
169 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 7.000 m2
170 802-76125 SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN 2.000 EACH
171 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 8.000 EACH
172 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 3.000 EACH
173 805-01842 HANDHOLE, SIGNAL 31.000 EACH
174 805-02202 SIGNAL DETECTOR HOUSING, DOUBLE 4.000 EACH
175 805-04133 SIGNAL PEDESTAL, 3.6 m 1.000 EACH
176 805-04133 SIGNAL PEDESTAL, 3.6 m 1.000 EACH
177 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 1.000 EACH
178 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 1.000 EACH
179 805-05673 SIGNAL AND LIGHTING COMBINATION STRUCTURE, 1.000 EACH
180 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 1,751.000 m
181 805-08129 SIGNAL CABLE 3,820.000 m
182 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
183 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 21.000 EACH
184 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 1.000 EACH
185 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 9.000 EACH
186 805-78355 PEDESTRIAN SIGNAL HEAD, 305 mm 8.000 EACH
187 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
188 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
189 805-78420 DISCONNECT HANGER 8.000 EACH
190 805-78445 SIGNAL SERVICE 3.000 EACH
191 805-78467 SIGNAL CABLE, 3C 8GA. 51.000 m

192 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,630.000 m
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CALL ORDER : 140 CONTRACT ID : R -27146-A
LETTING DATE :

SECTION NO. 0001 ORNAMENTAL SIGNAL AND LIGHT INSTALLATION

193 805-78480 SIGNAL CABLE, 3C 14CGA. 290.000 m
194 805-78485 SIGNAL CABLE, 5C 14CGA. 421.000 m
195 805-78490 SIGNAL CABLE, 7C 14GA. 631.000 m
196 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,650.000 m
197 805-78785 SIGNAL DETECTOR HOUSING 16.000 EACH
198 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 915.000 m
199 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
200 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
201 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 8.000 EACH
202 805-91710 FLEXIBLE CONDUIT, 40 mm 1,652.000 m
203 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 38.000 EACH
204 805-95518 FLEXIBLE CONDUIT, 50 mm 31.000 m
205 805-96189 WIRE, AWG, NO. 10 COPPER STRANDED, 2 1C 2,006.000 m
206 807-02191 HANDHOLE, LIGHTING 10.000 EACH
207 807-02191 HANDHOLE, LIGHTING 2.000 EACH
208 807-02783 LUMINAIRE MAST ARM, 4.6 m 2.000 EACH
209 807-03738 LIGHT POLE ASSEMBLY, STREET 6.000 EACH
210 807-03738 LIGHT POLE ASSEMBLY, STREET 5.000 EACH
211 807-03950 LUMINAIRE, ORNAMENTAL 6.000 EACH
212 807-03950 LUMINAIRE, ORNAMENTAL 17.000 EACH
213 807-04651 WIRE 1,652.000 m
214 807-04651 WIRE 31.000 m
215 807-04653 LIGHTING FOUNDATION 55.000 EACH
216 807-84756 LIGHT POLE, 12.2 m E.M.H., 3.8 m MAST ARM, TRANSFORMER BASE 44 .000 EACH
217 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 2.000 EACH
218 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 44 .000 EACH
219 807-86915 CONNECTOR KIT, FUSED 168.000 EACH
220 807-95514 SERVICE POINT RISER 40.000 EACH
221 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,562.000 m
222 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 519.000 m
223 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 41.000 m
224 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,034.000 m
225 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 6,472.000 m
226 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, 10.000 m
227 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 105.000 m
228 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 178.000 m
229 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 139.000 m
230 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 53.000 EACH
231 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 50.000 EACH
232 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR .000 EACH

4
233 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 606.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -27207-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02271 HEADWALL, REMOVE 5.000 EACH
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 19.000 EACH
12 202-96133 PIPE, REMOVE 143.000 m
13 202-99187 FENCE, FARM FIELD, REMOVE 359.000 m
14 203-02000 EXCAVATION, COMMON 24,683.000 m3
15 203-51223 EXCAVATION, WATERWAY 520.000 m3
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 750.000 Mg
17 205-06936 TEMPORARY SEDIMENT TRAP 31.000 Mg
18 205-06937 TEMPORARY SILT FENCE 1,390.000 m
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 145.000 m3
20 206-51235 COFFERDAM LUMP LUMP
21 206-96304 SHEET PILING 36.000 m
22 207-08263 SUBGRADE TREATMENT, TYPE IA 30,136.000 m2
23 211-06467 AGGREGATE FOR END BENT BACKFILL 30.000 m3
24 211-07454 STRUCTURE BACKFILL 537.000 m3
25 213-08058 FLOWABLE BACKFILL 15.000 m3
26 213-52830 FLOWABLE MORTAR 4,909.000 m3
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,094.000 Mg
28 302-07455 DENSE GRADED SUBBASE 43.000 m3
29 303-01180 COMPACTED AGGREGATE, NO. 53 4,126.000 Mg
30 306-08034 MILLING, ASPHALT, 38 mm 592.000 m2
31 306-08043 MILLING, TRANSITION 238.000 m2
32 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 2,848.000 Mg
33 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 6,595.000 Mg
34 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 18,133.000 Mg
35 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 5,750.000 Mg
36 404-05514 SEAL COAT, 5 311.000 m2
37 406-05520 ASPHALT FOR TACK COAT 74.000 Mg
38 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 3.000 EACH
39 601-01704 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, MODIFIED 1.000 EACH
40 601-02800 GUARDRAIL TRANSITION, TGT 8.000 EACH
41 601-94689 GUARDRAIL END TREATMENT, OS 12.000 EACH
42 601-97774 GUARDRAIL END TREATMENT, 0OS, SPARE PARTS PACKAGE 1.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 1,020.000 m
44 603-02736 FENCE, WOOD, REMOVE AND RESET 13.000 m
45 603-06040 FENCE, FARM FIELD, 1190 mm 245.000 m
46 603-91748 FENCE GATE, FARM FIELD, 1190 mm X 4.9 m 1.000 EACH
47 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 5.000 m2

48 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 275.000 m2
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CALL ORDER : 150 CONTRACT ID : R -27207-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 610-07486 HMA FOR APPROACHES, TYPE A 552.000 Mg
50 611-06497 MAILBOX ASSEMBLY, SINGLE 12.000 EACH
51 611-06498 MAILBOX ASSEMBLY, DOUBLE 5.000 EACH
52 615-06490 RIGHT OF WAY MARKER 76.000 EACH
53 615-06505 MONUMENT, B 15.000 EACH
54 615-06527 MONUMENT, SECTION CORNER 6.000 EACH
55 615-06530 POST, BENCHMARK 2.000 EACH
56 616-02320 GEOTEXTILES 2,862.000 m2
57 616-05688 RIPRAP, CLASS 1 380.000 Mg
58 616-05689 RIPRAP, CLASS 2 14.000 Mg
59 616-06405 RIPRAP, REVETMENT 462.000 Mg
60 616-06451 RIPRAP, UNIFORM 540.000 Mg
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
62 621-01597 EROSION CONTROL, MAT 9,337.000 m2
63 621-01956 SEED MIXTURE, LEGUME, 1 1,173.000 kg
64 621-03787 SEED MIXTURE, D 1.000 kg
65 621-04258 SEED MIXTURE 9.000 kg
66 621-06545 FERTILIZER 5.000 Mg
67 621-06548 SEED MIXTURE, CV 31.000 kg
68 621-06553 SEED MIXTURE, R 1,041.000 kg
69 621-06565 MULCHING MATERIAL 25.000 Mg
70 621-06567 WATER 61.000 kL
71 621-06574 SODDING 3,378.000 m2
72 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 6.35 mm, 356 mm 302.000 m
73 701-98649 PILE, REINFORCED CONCRETE, STEEL SHELL ENCASED, EPOXY COATED 43.000 m
74 702-04433 FLOOR DRAIN, PVC, 150 mm 34.000 EACH
75 703-51030 REINFORCING STEEL 1,844.000 kg
76 703-51032 REINFORCING STEEL, EPOXY COATED 33,708.000 kg
77 704-51002 CONCRETE, C, SUPERSTRUCTURE 297.000 m3
78 706-06347 RAILING, CF-1 103.000 m
79 706-51020 CONCRETE, C, RAILING 13.000 m3
80 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 1143 mm X 406 mm 137.000 m
81 709-51821 SURFACE SEAL LUMP LUMP
82 709-51821 SURFACE SEAL LUMP LUMP
83 714-08407 CULVERT, BOX, ALUMINUM, 3740 mm X 1350 mm 27.000 m
84 714-08408 CULVERT, BOX, ALUMINUM, 3050 mm X 1470mm 27.000 m
85 714-08409 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 31.000 m
86 714-44240 CONCRETE, A, STRUCTURES 77.000 m3
87 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 30.000 EACH
88 715-02629 SAFETY METAL END SECTION, 6:1, 450 mm 2.000 EACH
89 715-02630 SAFETY METAL END SECTION, 6:1, 600 mm 1.000 EACH
90 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 269.000 m
91 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 7,744.000 m
92 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 183.000 m
93 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 31.000 m
94 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 12.000 m
95 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 706.000 m
96 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 197.000 m
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CALL ORDER : 150 CONTRACT ID : R -27207-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

97 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 404.000 m
98 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 43.000 m
99 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 343.000 m
100 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 25.000 m
101 715-05172 PIPE, TYPE 3, CIRCULAR, 525 mm 17.000 m
102 715-05229 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.17 m2 141.000 m
103 715-05234 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.38 m2 41.000 m
104 715-05363 PIPE, TYPE 3, DEFORMED, MIN. AREA 0.17 m2 51.000 m
105 715-05366 PIPE, TYPE 3, DEFORMED, MIN. AREA 0.31 m2 81.000 m
106 715-05407 PIPE, END BENT DRAIN, 150 mm 50.000 m
107 715-05946 SAFETY METAL END SECTION, 6:1, 525 mm 2.000 EACH
108 715-06064 SAFETY METAL END SECTION, 6:1, 0.17 m2 8.000 EACH
109 715-07072 SAFETY METAL END SECTION, 4:1, MIN. AREA 0.38 m2 6.000 EACH
110 715-08405 SAFETY METAL END SECTION, 6:1, MIN. AREA 0.31 m2 8.000 EACH
111 715-08406 PIPE UNDERDRAIN OUTLET, 200 mm 29.000 m
112 715-46000 PIPE END SECTION, 300 mm 2.000 EACH
113 715-46005 PIPE END SECTION, 375 mm 15.000 EACH
114 715-46010 PIPE END SECTION, 450 mm 1.000 EACH
115 715-46055 PIPE END SECTION, MIN. AREA .17 m2 6.000 EACH
116 718-06528 OUTLET PROTECTOR, 1 6.000 EACH
117 718-06529 OUTLET PROTECTOR, 2 3.000 EACH
118 718-06531 OUTLET PROTECTOR, 3 14.000 EACH
119 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
120 718-52610 AGGREGATE FOR UNDERDRAINS 1,574.000 m3
121 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,597.000 m2
122 720-03481 MANHOLE, H4, MODIFIED 5.000 EACH
123 720-92884 MANHOLE, K4, MODIFIED 1.000 EACH
124 720-94612 MANHOLE, K4 3.000 EACH
125 720-95422 MANHOLE, J4 6.000 EACH
126 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
127 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
128 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
129 801-06775 MAINTAINING TRAFFIC LUMP LUMP
130 801-07118 BARRICADE, 111-A 43.000 m
131 801-07119 BARRICADE, 111-B 43.000 m
132 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.000 m2
133 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 1.000 m2
134 802-76055 SIGN POST, A 29.000 m
135 808-06712 LINE, PAINT, BROKEN, YELLOW, 100 mm 964 .000 m
136 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 8,019.000 m
137 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 238.000 m
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ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5  109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 654.000 m2

9 202-02278 CURB, CONCRETE, REMOVE 21.000 m

10 202-74035 SIGN, REMOVE 17.000 EACH
11 202-91385 INLET, REMOVE 1.000 EACH
12 202-96133 PIPE, REMOVE 73.000 m

13  203-02000 EXCAVATION, COMMON 9,045.000 m3
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 29.000 Mg
15 205-06932 TEMPORARY CHECK DAM, STRAW BALES 34.000 m

16 205-06937 TEMPORARY SILT FENCE 493.000 m

17 206-51817 SHEET PILING, STEEL 941.000 m2
18 207-08268 SUBGRADE TREATMENT, TYPE IV 8,651.000 m2
19 211-07454 STRUCTURE BACKFILL 168.000 m3
20 303-01180 COMPACTED AGGREGATE, NO. 53 2,162.000 Mg
21 304-07493 WIDENING WITH HMA, TYPE B 337.000 Mg
22 306-08037 MILLING, ASPHALT, 75 mm 193.000 m2
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 552.000 Mg
25  401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 911.000 Mg
26 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,863.000 Mg
27 402-07432 HMA SURFACE, TYPE A 150.000 Mg
28 402-07440 HMA BASE, TYPE A 448.000 Mg
29 402-07451 HMA, TYPE B, WEDGE AND LEVEL 30.000 Mg
30 404-05511 SEAL COAT, 2 1,660.000 m2
31 406-05520 ASPHALT FOR TACK COAT 9.000 Mg
32 603-06045 FENCE, CHAIN LINK, 1220 mm 165.000 m

33 605-06090 CURB, INTEGRAL, CONCRETE 10.000 m

34 605-06140 CURB AND GUTTER, CONCRETE 113.000 m
35 605-94811 CURB TURNOUT 4.000 EACH
36 607-06335 PAVED SIDE DITCH, A 165.000 m

37 610-07486 HMA FOR APPROACHES, TYPE A 57.000 Mg
38 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 309.000 m2
39 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
40 611-95728 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 200 mm 362.000 m2
41 615-06490 RIGHT OF WAY MARKER 24.000 EACH
42 615-06505 MONUMENT, B 4.000 EACH
43 616-02320 GEOTEXTILES 99.000 m2
44  616-06405 RIPRAP, REVETMENT 38.000 Mg
45 616-06451 RIPRAP, UNIFORM 6.000 Mg
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-02770 EROSION CONTROL BLANKET 1,133.000 m2
48 621-06545 FERTILIZER 1.000 Mg
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CALL ORDER : 160 CONTRACT ID : R -27367-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 621-06548 SEED MIXTURE, CV 4.000 kg
50 621-06553 SEED MIXTURE, R 294.000 kg
51 621-06565 MULCHING MATERIAL 7.000 Mg
52 621-06567 WATER 85.000 kL
53 621-06575 SODDING, NURSERY 4,704.000 m2
54 703-51030 REINFORCING STEEL 130.000 kg
55 709-07110 SEAL COAT, GRAFFITI RESISTANT 412.000 m2
56 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 29.000 m
57 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 142.000 m
58 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 10.000 m
59 715-46005 PIPE END SECTION, 375 mm 1.000 EACH
60 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
61 715-97836 GRATED BOX END SECTION, I, 4:1, 375 mm 6.000 EACH
62 720-03988 MANHOLE, J4, DROP 1.000 EACH
63 720-45075 INLET, R13 3.000 EACH
64 720-45265 PIPE CATCH BASIN, 375 mm 1.000 EACH
65 720-92025 MANHOLE, D2 1.000 EACH
66 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 2,200.000 m
69 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 4.000 m
70 801-06586 TEMPORARY PAVEMENT MARKING, 200 mm 217.000 m
71 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 10.000 EACH
75 801-07119 BARRICADE, 111-B 72.000 m
76 801-08400 TEMPORARY TRAFFIC BARRIER,, TYPE 1 532.000 m
77 801-92448 CONSTRUCTION SIGNS, MOBILE 360.000 DAY
78 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 60.600 m
79 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 18.900 m
80 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 8.000 m2
81 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 3.000 m2
82 806-06539 TEMPORARY SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
83 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,195.000 m
84 808-06716 LINE, REMOVE 715.000 m
85 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 736.000 m
86 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 85.000 m
87 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 16.000 m
88 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
89 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH

90 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 418.000 m



SCHEDULE OF PAY ITEMS PAGE 15

CALL ORDER : 170 CONTRACT ID : R -27373-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 8.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 498.000 m2
9 203-02000 EXCAVATION, COMMON 4,113.000 m3
10 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 173.000 Mg
11 205-06937 TEMPORARY SILT FENCE 213.000 m
12 207-08263 SUBGRADE TREATMENT, TYPE IA 3,981.000 m2
13 211-07454 STRUCTURE BACKFILL 19.000 m3
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,103.000 Mg
15 303-07449 COMPACTED AGGREGATE, NO. 73 3.000 Mg
16 306-08036 MILLING, ASPHALT, 50 mm 4,500.000 m2
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 831.000 Mg
19 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,015.000 Mg
20 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 2,910.000 Mg
21 406-05520 ASPHALT FOR TACK COAT 8.000 Mg
22 605-06120 CURB, CONCRETE 10.000 m
23 610-07486 HMA FOR APPROACHES, TYPE A 165.000 Mg
24 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 150 mm 209.000 m2
25 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 9.000 EACH
26 615-06490 RIGHT OF WAY MARKER 26.000 EACH
27 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
28 615-06535 BENCH MARK POST, RESET 1.000 EACH
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-06545 FERTILIZER 1.000 Mg
31 621-06553 SEED MIXTURE, R 115.000 kg
32 621-06565 MULCHING MATERIAL 3.000 Mg
33 621-06574 SODDING 1,157.000 m2
34 621-06575 SODDING, NURSERY 5,079.000 m2
35 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 38.000 m
36 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 116.000 m
37 715-05325 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.10 m2 28.000 m
38 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
39 715-46005 PIPE END SECTION, 375 mm 17.000 EACH
40 715-46045 PIPE END SECTION, MIN. AREA .11 m2 18.000 EACH
41 720-45030 INLET, E7 2.000 EACH
42 720-45035 INLET, F7 1.000 EACH
43 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
44 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
45 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 5,190.000 m
46 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 30.000 EACH

48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 170 CONTRACT ID : R -27373-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 801-07118 BARRICADE, I111-A 12.000 m
50 801-07119 BARRICADE, 111-B 12.000 m
51 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 21.000 m
52 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 21.000 EACH
53 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.000 m2
54 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 1.000 m2
55 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,740.000 m
56 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 860.000 m
57 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 10.000 m
58 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
59 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
60 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 98.000 EACH
61 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 98.000 EACH
62 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 472.000 m

63 808-99176 LINE, THERMOPLASTIC, SOLID, YELLOW, 600 mm 58.000 m
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CALL ORDER : 180 CONTRACT ID : R -27487-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ENHANCEMENT, RESTORATION OF HOTEL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 14.000 MOS

3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 210-06994 CONCRETE LUMP LUMP
5 210-07170 SITE LUMP LUMP
6 711-03973 BUILDING ARCHITECTURAL LUMP LUMP
7 807-03694 BUILDING ELECTRICAL LUMP LUMP
8 807-03974 BUILDING HEATING, VENTILATION, AIR CONDITIONING LUMP LUMP
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CALL ORDER : 190 CONTRACT ID : R -28103-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 1,020.000 SYS
9 202-02241 GUARDRAIL, REMOVE 73.000 LFT
10 202-02245 TREE, 6 IN., REMOVE 7.000 EACH
11 202-02250 TREE, 10 IN., REMOVE 5.000 EACH
12 202-02255 TREE, 18 IN., REMOVE 4.000 EACH
13 202-02260 TREE, 30 IN., REMOVE 2.000 EACH
14 202-02265 TREE, 48 IN., REMOVE 1.000 EACH
15 202-02278 CURB, CONCRETE, REMOVE 4,630.000 LFT
16 202-91385 INLET, REMOVE 22.000 EACH
17 202-91922 STUMP, REMOVE 7.000 EACH
18 202-93047 MANHOLE, REMOVE 1.000 EACH
19 203-02000 EXCAVATION, COMMON 6,540.000 CYS
20 205-06937 TEMPORARY SILT FENCE 715.000 LFT
21 207-08268 SUBGRADE TREATMENT, TYPE 1V 13,090.000 SYS
22 211-07454 STRUCTURE BACKFILL 5,960.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,990.000 TON
24 303-07449 COMPACTED AGGREGATE, NO. 73 12.000 TON
25 304-07490 HMA PATCHING, TYPE B 30.000 TON
26 304-07508 WIDENING WITH QC/QA-HMA, 2, 64, BASE, 1 IN 67.000 TON
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,350.000 TON
28 401-07333 QC/QA-HMA, 2, 76, SURFACE, 9.5 mm 1,240.000 TON
29 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 160.000 TON
30 401-07402 QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm 1,770.000 TON
31 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 710.000 TON
32 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,050.000 TON
33 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 840.000 TON
34 406-05520 ASPHALT FOR TACK COAT 13.000 TON
35 603-04244 GATE 1.000 EACH
36 604-04439 TEXTURED CONCRETE PAVEMENT 192.000 SYS
37 604-07894 CURB RAMP, CONCRETE, A 180.000 SYS
38 604-07900 CURB RAMP, CONCRETE, F 42.000 SYS
39 604-07901 CURB RAMP, CONCRETE, G 65.000 SYS
40 604-91531 SIDEWALK, CONCRETE, 4 IN. 4,940.000 SYS
41 605-06120 CURB, CONCRETE 126.000 LFT
42 605-06140 CURB AND GUTTER, CONCRETE 480.000 LFT
43 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 4,860.000 LFT
44 607-90826 GUTTER TURNOUT, CONCRETE 1.000 EACH
45 610-07487 HMA FOR APPROACHES, TYPE B 2,150.000 TON
46 610-08446 PCCP FOR APPROACHES, 6 IN. 1,600.000 SYS
47 616-02320 GEOTEXTILES 43.000 SYS

48 616-06451 RIPRAP, UNIFORM 115.000 TON
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CALL ORDER : 190 CONTRACT ID : R -28103-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

49 621-06575 SODDING, NURSERY 3,150.000 SYS
50 622-04648 TREE GRATE 16.000 EACH
51 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 1.25 TO 2 IN. 17.000 EACH
52 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 11.000 EACH
53 702-90915 CONCRETE, A 80.000 CYS
54 703-06028 REINFORCING BARS 2,460.000 LBS
55 706-01268 HANDRAIL, ALUMINUM 20.000 LFT
56 708-51814 WELDED STEEL WIRE FABRIC 60.000 SFT
57 708-51814 WELDED STEEL WIRE FABRIC 140.000 SFT
58 711-51035 STRUCTURAL STEEL 145.000 LBS
59 714-05065 MASONRY WALL 70.000 LFT
60 714-05065 MASONRY WALL 35.000 LFT
61 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 100.000 LFT
62 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 40.000 LFT
63 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 36.000 LFT
64 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 18.000 LFT
65 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 70.000 LFT
66 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,280.000 LFT
67 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 20.000 LFT
68 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 870.000 LFT
69 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 160.000 LFT
70 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 720.000 LFT
71 715-05162 PIPE, TYPE 2, CIRCULAR, 54 IN. 1,020.000 LFT
72 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 40.000 LFT
73 715-05428 PIPE, SLOTTED VANE DRAIN, 12 IN. 270.000 LFT
74 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 350.000 TON
75 715-96881 PIPE END SECTION, 54 IN. 1.000 EACH
76 718-99153 GEOTEXTILES FOR UNDERDRAIN 108.000 SYS
77 720-01092 MANHOLE, J15, MODIFIED 4.000 EACH
78 720-02367 MANHOLE, J10 1.000 EACH
79 720-02485 TRENCH DRAIN 30.000 EACH
80 720-03194 MANHOLE 2.000 EACH
81 720-03280 MANHOLE, J, MODIFIED 1.000 EACH
82 720-06607 SLOTTED DRAIN CLEANOUT 10.000 EACH
83 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
84 720-44000 CASTING, ADJUST TO GRADE 46.000 EACH
85 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
86 720-45005 INLET, A2 1.000 EACH
87 720-45010 INLET, A3 1.000 EACH
88 720-45041 INLET, H5 1.000 EACH
89 720-45045 INLET, J10 1.000 EACH
90 720-45075 INLET, R13 1.000 EACH
91 720-45410 MANHOLE, C4 6.000 EACH
92 720-93501 MANHOLE, L4 4.000 EACH
93 720-95422 MANHOLE, J4 2.000 EACH
94 720-98174 INLET, B15 11.000 EACH
95 720-98555 INLET, C15 12.000 EACH
96 732-03063 TAPPING SLEEVE 3.000 EACH
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CALL ORDER : 190 CONTRACT ID : R -28103-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

97 732-07653 COARSE AGGREGATE, NO. 8 14.000 TON
98 732-91738 WATER MAIN, DUCTILE IRON, 6 IN. 21.000 LFT
99 732-91742 FIRE HYDRANT 3.000 EACH
100 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 3.000 EACH
101 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
102 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
103 801-06625 DETOUR ROUTE MARKER ASSEMBLY 107.000 EACH
104 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
105 801-06775 MAINTAINING TRAFFIC LUMP LUMP
106 801-07118 BARRICADE, 111-A 360.000 LFT
107 801-07119 BARRICADE, 111-B 200.000 LFT
108 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 450.000 LFT
109 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 118.000 SFT
110 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 6.000 SFT
111 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 42.000 SFT
112 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 4.000 EACH
113 805-01842 HANDHOLE, SIGNAL 8.000 EACH
114 805-01879 SIGNAL SERVICE, INSTALL 1.000 EACH
115 805-02069 SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM 1.000 EACH
116 805-02077 SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM 3.000 EACH
117 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 8.000 EACH
118 805-02373 INTERCONNECT CABLE, FIBER OPTIC 587.000 LFT
119 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 2,148.000 LFT
120 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 80.000 LFT
121 805-06595 CONDUIT, PVC, 2 IN. 3,200.000 LFT
122 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
123 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
124 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 4.000 EACH
125 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
126 805-78485 SIGNAL CABLE, 5C 14GA. 1,122.000 LFT
127 805-78490 SIGNAL CABLE, 7C 14CGA. 650.000 LFT
128 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 989.000 LFT
129 805-78746 PREFORMED LOOP DETECTORS 1,099.000 LFT
130 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
131 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN. 2,100.000 LFT
132 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN. 100.000 LFT
133 805-95568 CONDUIT, PVC, 4 IN. 2,200.000 LFT
134 807-02191 HANDHOLE, LIGHTING 17.000 EACH
135 807-02191 HANDHOLE, LIGHTING 7.000 EACH
136 807-03714 CONCRETE FOUNDATION WITH GROUNDING, 12 IN DIAMETER BY 48 IN 14.000 EACH
137 807-03972 CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR ELECTRIC 100.000 LFT
138 807-04651 WIRE 3,400.000 LFT
139 807-04651 WIRE 1,700.000 LFT
140 807-04651 WIRE 5,000.000 LFT
141 807-04651 WIRE 2,500.000 LFT
142 807-04651 WIRE 4,300.000 LFT
143 807-04654 LIGHT POLE 14.000 EACH

144 807-08469 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 3.000 EACH
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CALL ORDER : 190 CONTRACT ID : R -28103-A
LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

145 807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT 18.000 EACH
146 807-86805 SERVICE POINT, 1 1.000 EACH
147 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 50.000 LFT
148 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,060.000 LFT
149 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 1,590.000 LFT
150 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,890.000 LFT
151 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 270.000 LFT
152 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 420.000 LFT
153 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 10.000 EACH
154 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 10.000 EACH
155 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 854.000 LFT
156 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 10.000 EACH

157 808-99176 LINE, THERMOPLASTIC, SOLID, YELLOW, 24 IN. 400.000 LFT
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CALL ORDER : 200 CONTRACT ID : R -28132-A
LETTING DATE :

SECTION NO. 0001 WETLAND MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 203-02000 EXCAVATION, COMMON 31,697.000 m3
6 205-06937 TEMPORARY SILT FENCE 860.000 m
7 212-06281 STOCKPILED SELECTED MATERIAL 15,090.000 m3
8 212-06282 STOCKPILED SELECTED MATERIAL, SALVAGED 15,090.000 m3
9 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
10 621-04258 SEED MIXTURE 141.000 kg
11 621-04258 SEED MIXTURE 30.000 kg
12 621-04258 SEED MIXTURE 199.000 kg
13 621-06545 FERTILIZER 4.000 Mg
14 621-06565 MULCHING MATERIAL 39.000 Mg
15 621-06567 WATER 21,600.000 kL
16 622-52436 SIGN, DO NOT MOW OR SPRAY 9.000 EACH
17 622-91786 SEEDLING 3,400.000 EACH
18 622-91786 SEEDLING 600.000 EACH

19 624-92647 HERBICIDE TREATMENT 8.000 ha
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CALL ORDER : 210 CONTRACT ID : R -28135-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 215.000 SYS
8 202-02279 CURB AND GUTTER, REMOVE 440.000 LFT
9 202-52710 SIDEWALK, CONCRETE, REMOVE 110.000 SYS
10 202-95977 CURB WALK, INTEGRAL, REMOVE 75.000 SYS
11 202-96133 PIPE, REMOVE 110.000 LFT
12 203-02000 EXCAVATION, COMMON 7,550.000 CYS
13 205-06933 TEMPORARY DITCH INLET PROTECTION 5.000 EACH
14 205-06937 TEMPORARY SILT FENCE 200.000 LFT
15 207-08268 SUBGRADE TREATMENT, TYPE 1V 11,000.000 SYS
16 211-07454 STRUCTURE BACKFILL 2,750.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,505.000 TON
18 303-07449 COMPACTED AGGREGATE, NO. 73 30.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 825.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 740.000 TON
22 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,115.000 TON
23 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,785.000 TON
24 406-05520 ASPHALT FOR TACK COAT 5.000 TON
25 603-06065 FENCE, CHAIN LINK, RESET 32.000 LFT
26 604-07897 CURB RAMP, CONCRETE, C 10.000 SYS
27 604-07902 CURB RAMP, CONCRETE, H 20.000 SYS
28 604-07903 CURB RAMP, CONCRETE, K 140.000 SYS
29 604-91531 SIDEWALK, CONCRETE, 4 IN. 2,675.000 SYS
30 605-04742 WALL LUMP LUMP
31 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 4,740.000 LFT
32 605-92578 CURB WALK, CONCRETE 45.000 SYS
33 605-94811 CURB TURNOUT 1.000 EACH
34 607-06175 GUTTER, CONCRETE 8.000 LFT
35 610-07487 HMA FOR APPROACHES, TYPE B 45.000 TON
36 610-07712 PCCP FOR APPROACHES, 6 IN. 765.000 SYS
37 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
38 616-02320 GEOTEXTILES 70.000 SYS
39 616-06405 RIPRAP, REVETMENT 35.000 TON
40 621-06559 MULCHED SEEDING, R 470.000 SYS
41 621-06567 WATER 28.000 KGAL
42 621-06575 SODDING, NURSERY 7,000.000 SYS
43 703-51030 REINFORCING STEEL 890.000 LBS
44 710-51870 REPOINTING MASONRY IN STRUCTURES 200.000 SFT
45 714-44240 CONCRETE, A, STRUCTURES 17.000 CYS
46 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 620.000 LFT
47 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 245.000 LFT
48 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 565.000 LFT
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CALL ORDER : 210 CONTRACT ID : R -28135-A
LETTING DATE :

SECTION NO. 0001 NEW ROAD CONSTRUCTION

49 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,010.000 LFT
50 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,010.000 LFT
51 715-05361 PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 SQ. FT. 25.000 LFT
52 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
53 715-46030 PIPE END SECTION, 30 IN. 1.000 EACH
54 715-46045 PIPE END SECTION, MIN. AREA 1.1 SQ. FT. 2.000 EACH
55 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
56 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
57 720-45141 INLET, H5, MODIFIED 2.000 EACH
58 720-45275 PIPE CATCH BASIN, 24 IN. 4.000 EACH
59 720-45410 MANHOLE, C4 12.000 EACH
60 720-95422 MANHOLE, J4 7.000 EACH
61 720-98174 INLET, B15 15.000 EACH
62 720-98555 INLET, C15 13.000 EACH
63 732-91742 FIRE HYDRANT 3.000 EACH
64 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 3.000 EACH
65 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 925.000 LFT
66 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
67 801-06710 FLASHING ARROW SIGN 90.000 DAY
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-07119 BARRICADE, 111-B 280.000 LFT
70 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 160.000 LFT
71 802-07125 SIGN, DOUBLE FACED, SHEET, ENCAPSULATED LENS, WITH LEGEND, 12.000 SFT
72 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 90.000 SFT
73 808-06716 LINE, REMOVE 160.000 LFT
74 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 280.000 LFT
75 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,860.000 LFT
76 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 140.000 LFT

77 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 630.000 LFT
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CALL ORDER 220 CONTRACT ID : R -28175-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 5,867.000 SYS
9 203-02000 EXCAVATION, COMMON 8,500.000 CYS
10 203-02070 BORROW 975.000 CYS
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 66.000 TON
12 205-06933 TEMPORARY DITCH INLET PROTECTION 2.000 EACH
13 205-06937 TEMPORARY SILT FENCE 2,195.000 LFT
14 207-08263 SUBGRADE TREATMENT, TYPE IA 13,900.000 SYS
15 207-08267 SUBGRADE TREATMENT, TYPE I11A 4,575.000 SYS
16 211-07454 STRUCTURE BACKFILL 120.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,500.000 TON
18 306-08043 MILLING, TRANSITION 675.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 850.000 TON
21 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,350.000 TON
22 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 5,250.000 TON
23 402-07432 HMA SURFACE, TYPE A 625.000 TON
24 402-07435 HMA INTERMEDIATE, TYPE A 950.000 TON
25 402-07440 HVA BASE, TYPE A 800.000 TON
26 406-05520 ASPHALT FOR TACK COAT 12.000 TON
27 610-07712 PCCP FOR APPROACHES, 6 IN. 96.000 SYS
28 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
29 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
30 615-06490 RIGHT OF WAY MARKER 22.000 EACH
31 615-06505 MONUMENT, B 2.000 EACH
32 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-06545 FERTILIZER 1.000 TON
35 621-06553 SEED MIXTURE, R 374.000 LBS
36 621-06557 SEED MIXTURE, T 187.000 LBS
37 621-06565 MULCHING MATERIAL 4.000 TON
38 621-06567 WATER 3.000 KGAL
39 621-06575 SODDING, NURSERY 700.000 SYS
40 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 168.000 LFT
41 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 78.000 LFT
42 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 90.000 LFT
43 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 30.000 LFT
44 715-05361 PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1 SQ. FT. 102.000 LFT
45 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
46 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
47 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
48 715-46045 PIPE END SECTION, MIN. AREA 1.1 SQ. FT. 6.000 EACH
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CALL ORDER 220 CONTRACT ID : R -28175-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 720-45035 INLET, F7 2.000 EACH
50 801-06196 DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES 12.000 EACH
51 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 13,900.000 LFT
52 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 19,500.000 LFT
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
55 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07119 BARRICADE, 111-B 120.000 LFT
58 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 51.000 LFT
59 802-76020 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.080 IN. THICKNESS 17.000 SFT
60 802-76030 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100 [IN. THICKNESS 18.000 SFT
61 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,900.000 LFT
62 808-06716 LINE, REMOVE 9,200.000 LFT
63 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,700.000 LFT
64 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 160.000 LFT
65 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 75.000 LFT
66 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
67 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
68 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 58.000 EACH
69 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 116.000 EACH

70 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,900.000 LFT
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CALL ORDER 230 CONTRACT ID : R -28189-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 20.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-07846 TREE 40.000 EACH
8 202-91840 FENCE, CHAIN LINK, REMOVE 887.000 LFT
9 203-02000 EXCAVATION, COMMON 7,758.000 CYS
10 204-02290 SETTLEMENT PLATE 4.000 EACH
11 205-04948 TEMPORARY CONSTRUCTION ENTRANCE/ZEXIT LUMP LUMP
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 261.000 LFT
13 205-06933 TEMPORARY DITCH INLET PROTECTION 52.000 EACH
14 205-06935 TEMPORARY SEDIMENT BASIN 15.000 EACH
15 205-06937 TEMPORARY SILT FENCE 3,572.000 LFT
16 206-51817 SHEET PILING, STEEL 5,495.000 SFT
17 207-08262 SUBGRADE TREATMENT, TYPE I 10,406.000 SYS
18 210-04181 BICYCLE RACK 8.000 EACH
19 210-05668 DEMOLITION LUMP LUMP
20 211-07454 STRUCTURE BACKFILL 1,369.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,855.000 TON
22 303-01180 COMPACTED AGGREGATE, NO. 53 694.000 TON
23 303-07449 COMPACTED AGGREGATE, NO. 73 37.000 TON
24 402-07432 HMA SURFACE, TYPE A 837.000 TON
25 402-07435 HVMA INTERMEDIATE, TYPE A 1,195.000 TON
26 402-07440 HVA BASE, TYPE A 168.000 TON
27 402-07450 HMA, TYPE A, WEDGE AND LEVEL 10.000 TON
28 406-05520 ASPHALT FOR TACK COAT 160.000 TON
29 502-08203 PCCP, 11.5 IN. 533.000 SYS
30 503-03489 RETROFITTED TIE BARS 143.000 EACH
31 601-98352 BICYCLE RAILING 339.000 LFT
32 603-02009 FENCE GATE, CHAIN LINK, 96 IN. X 20 FT. 2.000 EACH
33 603-03829 FENCE 2.000 LFT
34 603-03829 FENCE 4.000 LFT
35 603-03829 FENCE 1.000 LFT
36 603-03829 FENCE 2.000 LFT
37 603-03829 FENCE 2.000 LFT
38 603-03829 FENCE 2.000 LFT
39 603-06045 FENCE, CHAIN LINK, 48 IN. 198.000 LFT
40 603-06045 FENCE, CHAIN LINK, 48 IN. 981.000 LFT
41 603-92636 FENCE, CHAIN LINK, 72 IN. 50.000 LFT
42 604-04927 CONCRETE 365.000 LFT
43 604-04927 CONCRETE 251.000 LFT
44 604-04927 CONCRETE 88.000 LFT
45 604-07897 CURB RAMP, CONCRETE, C 76.000 SYS
46 604-07902 CURB RAMP, CONCRETE, H 87.000 SYS
47 604-08461 PAVER 5.000 SYS

48 604-91404 SIDEWALK, CONCRETE, 5 IN. 831.000 SYS



SCHEDULE OF PAY ITEMS PAGE 28

CALL ORDER 230 CONTRACT ID : R -28189-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY

49 605-06144 CURB AND GUTTER, A, CONCRETE 2,715.000 LFT
50 605-94811 CURB TURNOUT 6.000 EACH
51 607-06175 GUTTER, CONCRETE 5.000 LFT
52 607-06175 GUTTER, CONCRETE 418.000 LFT
53 607-06175 GUTTER, CONCRETE 88.000 LFT
54 607-06335 PAVED SIDE DITCH, A 241.000 LFT
55 610-08462 PCCP FOR APPROACHES, 8 IN. 225.000 SYS
56 611-03671 TRASH RECEPTACLE 3.000 EACH
57 611-03671 TRASH RECEPTACLE 3.000 EACH
58 616-02305 GABIONS 132.000 CYS
59 616-02320 GEOTEXTILES 1,948.000 SYS
60 616-06405 RIPRAP, REVETMENT 216.000 TON
61 619-02311 CLEANOUT WITH PLUG, PVC, 8 IN. 2.000 EACH
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
63 621-02770 EROSION CONTROL BLANKET 87.000 SYS
64 621-06545 FERTILIZER 2.000 TON
65 621-06554 SEED MIXTURE, U 1,013.000 LBS
66 621-06565 MULCHING MATERIAL 8.000 TON
67 621-06575 SODDING, NURSERY 6,913.000 SYS
68 621-07642 SOIL PREPARATION 390.000 CYS
69 621-07643 TREE PROTECTION 2.000 EACH
70 621-98038 MULCH, HARDWOOD SHREDDED BARK 458.000 CYS
71 622-01937 PLANT 825.000 EACH
72 622-02564 LANDSCAPING LUMP LUMP
73 622-05640 PLANT, DECIDUOUS SHRUB, OVER 24 TO 36 IN. 110.000 EACH
74 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN. 98.000 EACH
75 622-05654 PLANT, PERENNIAL 1,144.000 EACH
76 622-93712 PLANT, BULBS 200.000 EACH
77 622-99101 PLANT, DAY LILIES 1,314.000 EACH
78 701-04732 PILE 400.000 LFT
79 702-05106 CONCRETE 552.000 EACH
80 702-05106 CONCRETE 2.000 EACH
81 702-51015 CONCRETE, B, FOOTINGS 116.000 CYS
82 703-51030 REINFORCING STEEL 11,766.000 LBS
83 706-04683 RAILING 66.000 LFT
84 709-04919 COATING 1,285.000 SFT
85 711-03664 BENCH, METAL 4.000 EACH
86 711-05101 EDGING 8,258.000 LFT
87 711-51035 STRUCTURAL STEEL 1,560.000 LBS
88 714-44240 CONCRETE, A, STRUCTURES 157.000 CYS
89 715-02181 SANITARY SEWER SERVICE ADJUSTMENT 115.000 LFT
90 715-04612 PIPE 10.000 LFT
91 715-05122 PIPE, TYPE 1, CIRCULAR, 21 IN. 37.000 LFT
92 715-06690 PIPE, RCP, 111, D0O.01=1500, 12 IN. 2,198.000 LFT
93 715-07730 PIPE, RCP, 111, DO.3=75, 18 IN. 55.000 LFT
94 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 10.000 TON
95 715-90714 PIPE, PVC, 12 IN. 120.000 LFT

96 715-91361 PIPE, PVC, 6 IN. 10.000 LFT
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CALL ORDER 230 CONTRACT ID : R -28189-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY

97 715-99384 PIPE, REINFORCED CONCRETE, 15 IN. 553.000 LFT
98 718-04986 CLEANOUT 3.000 EACH
99 720-04682 INLET, 5.000 EACH
100 720-04682 INLET, 2.000 EACH
101 720-04682 INLET, 2.000 EACH
102 720-45145 INLET, J10, MODIFIED 6.000 EACH
103 720-92566 INLET, E, MODIFIED 5.000 EACH
104 720-96422 INLET, A, MODIFIED 32.000 EACH
105 720-96422 INLET, A, MODIFIED 3.000 EACH
106 731-07016 FACE PANELS, WIRE 1,933.000 SFT
107 731-93945 FACE PANELS, CONCRETE 1,933.000 SFT
108 731-93946 WALL ERECTION 1,933.000 SFT
109 731-93947 LEVELING PAD, CONCRETE 252.000 LFT
110 732-07653 COARSE AGGREGATE, NO. 8 72.000 TON
111 732-08419 MODULAR BLOCK WALL 48.000 SYS
112 732-08419 MODULAR BLOCK WALL 150.000 SYS
113 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 162.000 SYS
114 732-08421 MODULAR BLOCK WALL ERECTION 429.000 SYS
115 732-08421 MODULAR BLOCK WALL ERECTION 1,351.000 SYS
116 732-94780 WATER SERVICE CONNECTION 1.000 EACH
117 801-06775 MAINTAINING TRAFFIC LUMP LUMP
118 802-04314 SIGN 9.000 EACH
119 802-04314 SIGN 3.000 EACH
120 802-04314 SIGN 6.000 EACH
121 802-04314 SIGN 1.000 EACH
122 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 311.000 LFT
123 802-06830 SIGN 30.000 SFT
124 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
125 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 144.000 SFT
126 805-01816 SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 2.000 EACH
127 805-01842 HANDHOLE, SIGNAL 1.000 EACH
128 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 60.000 LFT
129 805-01879 SIGNAL SERVICE, INSTALL 3.000 EACH
130 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
131 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN. 2.000 EACH
132 805-03537 SIGNAL CANTILEVER STRUCTURE, 45 FR. ARM 2.000 EACH
133 805-04443 CONDUIT 22.000 EACH
134 805-04443 CONDUIT 36.000 EACH
135 805-05007 MICROLOOP DETECTOR, INSTALL 2.000 EACH
136 805-06101 FOUNDATION 11.000 EACH
137 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 3.000 EACH
138 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. AMBER 3.000 EACH
139 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 4.000 EACH
140 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 1.000 EACH
141 805-78370 PEDESTRIAN PUSH BUTTON 2.000 EACH
142 805-78412 SIGNAL PEDESTAL, 9 FT. 2.000 EACH
143 805-78480 SIGNAL CABLE, 3C 14CGA. 410.000 LFT

144 805-78485 SIGNAL CABLE, 5C 14GA. 560.000 LFT
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CALL ORDER 230 CONTRACT ID : R -28189-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, BIKE/PEDESTRIAN FACILITY

145 805-78490 SIGNAL CABLE, 7C 14GA. 190.000 LFT
146 805-90005 SIGNAL PEDESTAL, 10 FT. 1.000 EACH
147 805-95568 CONDUIT, PVC, 4 IN. 451.000 LFT
148 805-95888 WIRE, NO. 8 COPPER, 1C 5,460.000 LFT
149 805-95889 WIRE, NO. 10 COPPER, 1C 2,730.000 LFT
150 805-96092 CABLE, COMMUNICATION, 4 PAIR TWISTED, (IMSA 40 4) 320.000 LFT
151 807-03802 LIGHT STANDARDS 11.000 EACH
152 807-03802 LIGHT STANDARDS 14.000 EACH
153 807-03802 LIGHT STANDARDS 4.000 EACH
154 807-03972 CONDUIT, PVC, 1 IN., SCHEDULE 40, FOR ELECTRIC 2,265.000 LFT
155 807-04651 WIRE 700.000 LFT
156 807-06796 ELECTRIC 1.000 EACH
157 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 1,200.000 LFT
158 808-04767 LINE 4,157.000 LFT
159 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. 255.000 LFT
160 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 623.000 LFT
161 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,053.000 LFT
162 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 12.000 EACH
163 808-74809 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R) 3.000 EACH
164 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,060.000 LFT
165 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 49.000 LFT
166 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH

167 808-97664 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC, HANDICAP SYMBOL 2.000 EACH
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CALL ORDER : 240 CONTRACT ID : R -28213-A
LETTING DATE :

SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 323.000 m2
9 202-02241 GUARDRAIL, REMOVE 90.000 m
10 202-02278 CURB, CONCRETE, REMOVE 287.000 m
11 202-52710 SIDEWALK, CONCRETE, REMOVE 345.000 m2
12 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 2.000 EACH
13 202-91385 INLET, REMOVE 3.000 EACH
14 202-99187 FENCE, FARM FIELD, REMOVE 56.000 m
15 203-02000 EXCAVATION, COMMON 14,682.000 m3
16 203-02020 EXCAVATION, UNCLASSIFIED 50.000 m3
17 204-02290 SETTLEMENT PLATE 1.000 EACH
18 204-08414 STAKES, LATERAL 10.000 EACH
19 205-03371 SEDIMENT REMOVE 50.000 m3
20 205-06937 TEMPORARY SILT FENCE 280.000 m
21 207-08262 SUBGRADE TREATMENT, TYPE I 11,246.000 m2
22 210-07739 TEMPORARY 1.000 EACH
23 210-07739 TEMPORARY 28.000 EACH
24 210-08380 DYNAMIC 15,540.000 m2
25 211-07454 STRUCTURE BACKFILL 33.000 m3
26 213-08058 FLOWABLE BACKFILL 234.000 m3
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,861.000 Mg
28 302-06464 SUBBASE FOR PCCP 152.000 m3
29 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
30 501-06727 CORING, PCCP LUMP LUMP
31 501-06914 QC/QA PCCP 7,103.000 m2
32 502-06328 PCCP, 275 mm 287.000 m2
33 502-06457 PCCP, 225 mm 287.000 m2
34 503-03489 RETROFITTED TIE BARS 777.000 EACH
35 503-05240 D-1 CONTRACTION JOINT 1,776.000 m
36 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 1.000 EACH
37 601-05999 CURVED TERMINAL END 1.000 EACH
38 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
39 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 19.000 m
40 604-07894 CURB RAMP, CONCRETE, A 14.000 m2
41 604-07897 CURB RAMP, CONCRETE, C 11.000 m2
42 604-07902 CURB RAMP, CONCRETE, H 8.000 m2
43 604-07904 CURB RAMP, CONCRETE, L 119.000 m2
44 604-91531 SIDEWALK, CONCRETE, 100 mm 228.000 m2
45 605-02493 CURB ISLAND, CONCRETE 171.000 m2
46 605-06090 CURB, INTEGRAL, CONCRETE 1,198.000 m
47 605-06215 CENTER CURB, D, CONCRETE 170.000 m

48 610-07712 PCCP FOR APPROACHES, 150 mm 253.000 m2
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CALL ORDER : 240 CONTRACT ID : R -28213-A
LETTING DATE :

SECTION NO. 0001 NEW ROAD CONSTRUCTION

49 615-06510 MONUMENT, C 2.000 EACH
50 615-06515 MONUMENT, D 7.000 EACH
51 616-02320 GEOTEXTILES 100.000 m2
52 616-05688 RIPRAP, CLASS 1 62.000 Mg
53 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
54 621-06557 SEED MIXTURE, T 25.000 kg
55 621-06565 MULCHING MATERIAL 1.000 Mg
56 621-06567 WATER 99.000 kL
57 621-06575 SODDING, NURSERY 5,494.000 m2
58 622-05605 PLANT, ANNUAL 57.000 EACH
59 703-51030 REINFORCING STEEL 166.000 kg
60 704-04850 CONCRETE 1,541.000 m2
61 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 151.000 m
62 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 400.000 m
63 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 47.000 m
64 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 66.000 m
65 715-05756 PIPE EXTENSION, CIRCULAR, 300 mm 3.000 m
66 715-08283 PCCP FOR STRUCTURE INSTALLATION 3.000 m2
67 715-46000 PIPE END SECTION, 300 mm 1.000 EACH
68 718-52610 AGGREGATE FOR UNDERDRAINS 34.000 m3
69 718-99153 GEOTEXTILES FOR UNDERDRAIN 541.000 m2
70 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
71 720-45045 INLET, J10 4.000 EACH
72 720-45145 INLET, J10, MODIFIED 5.000 EACH
73 720-45155 INLET, M10, MODIFIED 9.000 EACH
74 720-45370 PIPE CATCH BASIN, 450 mm, MODIFIED 1.000 EACH
75 720-93409 INLET, B15, MODIFIED 1.000 EACH
76 720-93411 INLET, C15, MODIFIED 5.000 EACH
77 720-98174 INLET, B15 2.000 EACH
78 801-03291 CONSTRUCTION SIGN, D 8.000 EACH
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 400.000 m
81 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
82 801-06710 FLASHING ARROW SIGN 60.000 DAY
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07118 BARRICADE, 111-A 97.000 m
85 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 19.000 m
86 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 13.000 m
87 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 9.000 m2
88 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 4.000 m2
89 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 6.000 m2
90 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 8.000 EACH
91 805-01842 HANDHOLE, SIGNAL 10.000 EACH
92 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 540.000 m
93 805-01879 SIGNAL SERVICE 2.000 EACH
94 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 16.000 EACH
95 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 2.000 EACH

96 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 10.000 EACH
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LETTING DATE :

SECTION NO. 0001 NEW ROAD CONSTRUCTION

97 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 2.000 EACH
98 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 7.000 EACH
99 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
100 805-78420 DISCONNECT HANGER 8.000 EACH
101 805-78467 SIGNAL CABLE, 3C 8GA. 20.000 m
102 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,580.000 m
103 805-78480 SIGNAL CABLE, 3C 14GA. 650.000 m
104 805-78485 SIGNAL CABLE, 5C 14GA. 590.000 m
105 805-78490 SIGNAL CABLE, 7C 14GA. 580.000 m
106 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,260.000 m
107 805-78785 SIGNAL DETECTOR HOUSING 20.000 EACH
108 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,040.000 m
109 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
110 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 8.000 EACH
111 805-90005 SIGNAL PEDESTAL, 3.0 m 2.000 EACH
112 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 10.000 EACH
113 808-03179 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC, WORD (ONLY) 8.000 EACH
114 808-06716 LINE, REMOVE 486.000 m
115 808-74812 TRANSVERSE MARKINGS, PREFORMED PLASTIC, SOLID, YELLOW, 20.000 m
116 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 100 mm 1,515.000 m
117 808-75053 LINE, PREFORMED PLASTIC, SOLID, WHITE, 200 mm 110.000 m
118 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 100 mm 1,501.000 m
119 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 100 mm 253.000 m
120 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm 78.000 m
121 808-75069 TRANSVERSE MARKINGS, PREFORMED PLASTIC, CROSSWALK LINE, 404.000 m
122 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 19.000 EACH
123 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 63.000 EACH

124 808-97027 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 200 mm 120.000 m
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CALL ORDER : 250 CONTRACT ID : R -28218-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 147.000 SYS
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 1,903.000 CYS
10 203-02070 BORROW 700.000 CYS
11 205-03371 SEDIMENT, REMOVE 68.000 CYS
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 173.000 LFT
13 205-06933 TEMPORARY DITCH INLET PROTECTION 3.000 EACH
14 205-06936 TEMPORARY SEDIMENT TRAP 2.000 TON
15 205-06937 TEMPORARY SILT FENCE 40.000 LFT
16 207-08263 SUBGRADE TREATMENT, TYPE IA 1,497.000 SYS
17 211-07454 STRUCTURE BACKFILL 1,097.000 CYS
18 213-04324 FLOWABLE FILL 81.000 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,659.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,034.000 SYS
21 306-08036 MILLING, ASPHALT, 2 IN. 983.000 SYS
22 306-08037 MILLING, ASPHALT, 3 IN. 611.000 SYS
23 306-08043 MILLING, TRANSITION 158.000 SYS
24 402-07432 HMA SURFACE, TYPE A 67.000 TON
25 402-07433 HMA SURFACE, TYPE B 291.000 TON
26 402-07438 HVMA INTERMEDIATE, TYPE B 436.000 TON
27 402-07440 HMA BASE, TYPE A 388.000 TON
28 402-07441 HVA BASE, TYPE B 78.000 TON
29 406-05521 ASPHALT FOR TACK COAT 8,395.000 SYS
30 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 1.000 EACH
31 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 2.000 EACH
32 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
33 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
34 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
35 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 238.000 LFT
36 610-07486 HVMA FOR APPROACHES, TYPE A 100.000 TON
37 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
38 615-06490 RIGHT OF WAY MARKER 18.000 EACH
39 615-06505 MONUMENT, B 2.000 EACH
40 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
41 615-06535 BENCH MARK POST, RESET 1.000 EACH
42 616-02320 GEOTEXTILES 635.000 SYS
43 616-05688 RIPRAP, CLASS 1 857.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-01956 SEED MIXTURE, LEGUME, 1 129.000 LBS
46 621-02468 SEED MIXTURE, GRASS, 1 18.000 LBS
47 621-06545 FERTILIZER 1.000 TON

48 621-06553 SEED MIXTURE, R 257.000 LBS
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CALL ORDER : 250 CONTRACT ID : R -28218-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 621-06557 SEED MIXTURE, T 146.000 LBS
50 621-06565 MULCHING MATERIAL 7.000 TON
51 621-06567 WATER 6.000 KGAL
52 621-06574 SODDING 797.000 SYS
53 621-06575 SODDING, NURSERY 718.000 SYS
54 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 93.000 LFT
55 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 199.000 LFT
56 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 100.000 LFT
57 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
58 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
59 720-45130 INLET, E7, MODIFIED 1.000 EACH
60 720-45135 INLET, F7, MODIFIED 2.000 EACH
61 723-06660 WINGWALL 195.000 SYS
62 723-06927 STRUCTURE, PRECAST THREE-SIDED, 54.000 LFT
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, 111-A 72.000 LFT
68 801-07119 BARRICADE, 111-B 48.000 LFT
69 802-76030 SIGN, SHEET, ENCLOSED LENS WITH LEGEND, 0.100 [IN. THICKNESS 5.000 SFT
70 802-76055 SIGN POST, A 12.000 LFT
71 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 300.000 LFT

72 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,400.000 LFT
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CALL ORDER : 260 CONTRACT ID : R -28272-A
LETTING DATE :

SECTION NO. 0001 PAVEMENT REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 105-07577 CELLULAR SERVICE 8.000 MOS
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 211-07454 STRUCTURE BACKFILL 200.000 CYS
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 407.000 TON
10 304-07491 HMA PATCHING, TYPE C 75.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 9,400.000 SYS
12 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 775.000 TON
13 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 204.000 TON
14 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 848.000 TON
15 401-08333 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 407.000 TON
16 406-05520 ASPHALT FOR TACK COAT 4.000 TON
17 606-07484 MILLED HMA SHOULDER CORRUGATIONS 15,860.000 LFT
18 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 100.000 LFT
19 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 1,775.000 LFT
20 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 100.000 LFT
21 718-06526 HMA FOR UNDERDRAINS 120.000 TON
22 718-06529 OUTLET PROTECTOR, 2 27.000 EACH
23 718-06531 OUTLET PROTECTOR, 3 42.000 EACH
24 718-52610 AGGREGATE FOR UNDERDRAINS 245.000 CYS
25 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 20.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
27 801-06198 PATROLLER 180.000 DAY
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 30,840.000 LFT
29 801-06640 CONSTRUCTION SIGN, A 87.000 EACH
30 801-06710 FLASHING ARROW SIGN 400.000 DAY
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 801-08388 TEMPORARY TRAFFIC BARRIER 3,540.000 LFT
33 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 3,080.000 LFT
34 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 1.000 EACH
35 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 1,542.000 LFT
36 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 15,860.000 LFT
37 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 15,860.000 LFT
38 808-06716 LINE, REMOVE 28,180.000 LFT

39 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH



SCHEDULE OF PAY ITEMS PAGE 37

CALL ORDER 270 CONTRACT ID : R -28327-A
LETTING DATE :

SECTION NO. 0001 SLIDE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 202-02240 PAVEMENT REMOVAL 41.000 SYS
6 206-51817 SHEET PILING, STEEL 5,020.000 SFT
7 211-07454 STRUCTURE BACKFILL 30.000 CYS
8 213-08058 FLOWABLE BACKFILL 5.000 CYS
9 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 10.000 EACH
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 72.000 TON
11 302-06464 SUBBASE FOR PCCP 11.000 CYS
12 502-06331 PCCP, 14 IN. 41.000 SYS
13 503-03489 RETROFITTED TIE BARS 48.000 EACH
14 503-05240 D-1 CONTRACTION JOINT 13.000 LFT
15 601-06035 GUARDRAIL, RESET 435.000 LFT
16 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 435.000 LFT
17 616-02320 GEOTEXTILES 19.000 SYS
18 616-05689 RIPRAP, CLASS 2 14.000 TON
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
20 621-04258 SEED MIXTURE 5.000 LBS
21 621-06560 MULCHED SEEDING, U 2,340.000 SYS
22 702-51863 FIELD DRILLED HOLE IN CONCRETE 173.000 EACH
23 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 6.000 LFT
24 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 22.000 LFT
25 715-05218 PIPE, TYPE 5, CIRCULAR, 15 IN. 189.000 LFT
26 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
27 718-52610 AGGREGATE FOR UNDERDRAINS 1.000 CYS
28 718-99153 GEOTEXTILES FOR UNDERDRAIN 6.000 SYS
29 720-99350 INLET, C16 4.000 EACH
30 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
31 801-06645 CONSTRUCTION SIGN, B 1.000 EACH

32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 280 CONTRACT ID : R -28357-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02241 GUARDRAIL, REMOVE 1,016.000 LFT
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 202-74035 SIGN, REMOVE 3.000 EACH
11 203-02000 EXCAVATION, COMMON 1,792.000 CYS
12 205-06932 TEMPORARY CHECK DAM, STRAW BALES 520.000 LFT
13 205-06937 TEMPORARY SILT FENCE 800.000 LFT
14 207-08263 SUBGRADE TREATMENT, TYPE IA 3,556.000 SYS
15 211-07454 STRUCTURE BACKFILL 657.000 CYS
16 213-08058 FLOWABLE BACKFILL 116.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,427.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 5,268.000 SYS
19 402-07432 HMA SURFACE, TYPE A 217.000 TON
20 402-07433 HVMA SURFACE, TYPE B 464.000 TON
21 402-07438 HVMA INTERMEDIATE, TYPE B 832.000 TON
22 402-07440 HMA BASE, TYPE A 631.000 TON
23 402-07441 HVA BASE, TYPE B 155.000 TON
24 406-05520 ASPHALT FOR TACK COAT 2.000 TON
25 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 3.000 EACH
26 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
27 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
28 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 781.000 LFT
29 610-07486 HMA FOR APPROACHES, TYPE A 151.000 TON
30 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
31 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
32 615-06505 MONUMENT, B 2.000 EACH
33 616-02320 GEOTEXTILES 442.000 SYS
34 616-06405 RIPRAP, REVETMENT 12.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-01597 EROSION CONTROL, MAT 2,029.000 SYS
37 621-01660 MULCHED SEEDING, LEGUME, 2 2,795.000 SYS
38 621-04258 SEED MIXTURE 9.000 LBS
39 621-06559 MULCHED SEEDING, R 2,819.000 SYS
40 621-06567 WATER 18.000 KGAL
41 621-06574 SODDING 2,717.000 SYS
42 621-06575 SODDING, NURSERY 1,776.000 SYS
43 621-52448 SIGN, DO NOT SPRAY 8.000 EACH
44 622-98200 SIGN, DO NOT DISTURB 8.000 EACH
45 714-06572 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 16 FT. X 8 FT. 53.000 LFT
46 714-07544 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 14 FT. X 7 FT. 61.000 LFT
47 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 200.000 LFT

48 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 200.000 LFT
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CALL ORDER : 280 CONTRACT ID : R -28357-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 100.000 LFT
50 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 332.000 LFT
51 715-46005 PIPE END SECTION, 15 IN. 26.000 EACH
52 723-06660 WINGWALL 92.000 SYS
53 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
54 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
56 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, 111-A 96.000 LFT
59 801-07119 BARRICADE, 111-B 96.000 LFT
60 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 34.000 LFT
61 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 45.000 LFT
62 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 21.000 SFT
63 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 22.000 SFT
64 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 28.000 EACH
65 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,600.000 LFT
66 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 575.000 LFT
67 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,100.000 LFT

68 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 29.000 EACH
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CALL ORDER 290 CONTRACT ID : R -28387-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PAVEMENT MARKINGS AND SIGN INSTALLATION

1 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
2 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 801-06775 MAINTAINING TRAFFIC LUMP LUMP
5 801-92448 CONSTRUCTION SIGNS, MOBILE 12.000 DAY
6 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 450.000 LFT
7 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 200.000 SFT
8 808-74809 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R) 20.000 EACH
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CALL ORDER : 330 CONTRACT ID : RS-27541-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 3.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 5,041.000 TON
8 304-07490 HMA PATCHING, TYPE B 40.000 TON
9 306-08042 MILLING, SCARIFICATION/PROFILE 123,200.000 SYS
10 306-08043 MILLING, TRANSITION 3,661.000 SYS
11 401-06264 PROFILOGRAPH, HMA LUMP LUMP
12 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 3,638.000 TON
13 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 6,524.000 TON
14 401-07370 QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm 4,850.500 TON
15 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 8,699.000 TON
16 406-05520 ASPHALT FOR TACK COAT 58.500 TON
17 606-07484 MILLED HMA SHOULDER CORRUGATIONS 26,653.000 LFT
18 610-07487 HMA FOR APPROACHES, TYPE B 459.500 TON
19 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,347.000 LFT
20 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,347.000 LFT
21 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 805-02328 SIGNAL CABLE, 1C 14GA. 2,200.000 LFT
24 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 550.000 LFT
25 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 3,208.000 LFT
26 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 2,076.000 LFT
27 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 41,466.000 LFT
28 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 25,059.000 LFT
29 808-08258 TRANSVERSE MARKINGS 170.000 LFT
30 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 130.500 LFT
31 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
32 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 5.000 EACH
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 354.000 EACH

34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 354.000 EACH
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CALL ORDER : 340 CONTRACT ID : RS-27999-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 11.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 2,612.500 TON
8 304-07491 HMA PATCHING, TYPE C 100.000 TON
9 306-08033 MILLING, ASPHALT, 1 IN. 222,755.500 SYS
10 306-08043 MILLING, TRANSITION 6,943.500 SYS
11 401-06264 PROFILOGRAPH, HMA LUMP LUMP
12 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 18,377.500 TON
13 401-07372 QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm 24,084.000 TON
14 406-05520 ASPHALT FOR TACK COAT 105.500 TON
15 601-92948 GUARDRAIL, ADJUST HEIGHT 5,898.000 LFT
16 604-07897 CURB RAMP, CONCRETE, C 21.500 SYS
17 606-07484 MILLED HMA SHOULDER CORRUGATIONS 787.000 LFT
18 610-07488 HMA FOR APPROACHES, TYPE C 1,243.000 TON
19 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 73.700 TON
20 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 2.000 EACH
21 612-60410 DRILLED HOLE FOR UNDERSEAL 1,232.000 EACH
22 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 8.000 EACH
23 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
24 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 14,553.000 LFT
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 14,553.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 805-02328 SIGNAL CABLE, 1C 14GA. 3,000.000 LFT
29 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 750.000 LFT
30 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 568.000 LFT
31 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 18,408.000 LFT
32 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 72,694 .000 LFT
33 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 71,900.000 LFT
34 808-08258 TRANSVERSE MARKINGS 110.000 LFT
35 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 146.500 LFT
36 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 2.000 EACH
37 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,718.000 EACH

39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,718.000 EACH
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CALL ORDER : 350 CONTRACT ID : RS-28312-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06906 CELLULAR SERVICE(SUPERVISOR) 10.000 MOS
3 105-06907 CELLULAR SERVICE(INSPECTOR) 10.000 MOS
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 200.000 TON
9 303-07449 COMPACTED AGGREGATE, NO. 73 2,100.000 TON
10 304-07491 HMA PATCHING, TYPE C 760.000 TON
11 306-08033 MILLING, ASPHALT, 1 IN. 93,192.000 SYS
12 306-08042 MILLING, SCARIFICATION/PROFILE 29,348.000 SYS
13 306-08043 MILLING, TRANSITION 3,133.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 8,170.000 TON
16 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 8,035.000 TON
17 406-05520 ASPHALT FOR TACK COAT 41.000 TON
18 610-07488 HMA FOR APPROACHES, TYPE C 1,100.000 TON
19 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 41.000 TON
20 612-60410 DRILLED HOLE FOR UNDERSEAL 686.000 EACH
21 615-06505 MONUMENT, B 1.000 EACH
22 615-06505 MONUMENT, B 6.000 EACH
23 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
24 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 1.000 EACH
25 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
26 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,430.000 LFT
27 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,080.000 LFT
28 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 805-05906 ATR STATION- 2 LANE 1.000 EACH
31 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 340.000 LFT
32 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 340.000 LFT
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 58,330.000 LFT
34 808-06716 LINE, REMOVE 680.000 LFT
35 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 32,964.000 LFT
36 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 27,062.000 LFT
37 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 120.000 LFT

38 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 665.000 EACH
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CALL ORDER : 360 CONTRACT ID : RS-28316-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06906 CELLULAR SERVICE(SUPERVISOR) 10.000 MOS
3 105-06907 CELLULAR SERVICE(INSPECTOR) 10.000 MOS
4 105-07038 FIELD OFFICE, A 12.000 MOS
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 20.000 TON
10 303-07449 COMPACTED AGGREGATE, NO. 73 1,950.000 TON
11 304-07491 HMA PATCHING, TYPE C 50.000 TON
12 306-08033 MILLING, ASPHALT, 1 IN. 181,305.000 SYS
13 306-08043 MILLING, TRANSITION 4,340.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 15,025.000 TON
16 406-05520 ASPHALT FOR TACK COAT 45.000 TON
17 610-07488 HMA FOR APPROACHES, TYPE C 605.000 TON
18 615-06505 MONUMENT, B 41.000 EACH
19 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
20 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
21 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,316.000 LFT
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,316.000 LFT
23 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 570.000 LFT
26 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 179.000 LFT
27 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 72.000 LFT
28 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 103,175.000 LFT
29 808-06716 LINE, REMOVE 781.000 LFT
30 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 4,641.000 LFT
31 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 34,125.000 LFT
32 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 40.000 LFT

33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,105.000 EACH
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CALL ORDER : 370 CONTRACT ID : RS-28403-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-07039 FIELD OFFICE, B 8.000 MOS
2 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02241 GUARDRAIL, REMOVE 201.500 LFT
7 202-02271 HEADWALL, REMOVE 10.000 EACH
8 202-52710 SIDEWALK, CONCRETE, REMOVE 30.000 SYS
9 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
10 202-93741 GUARD RAIL END TREATMENT, REMOVE 15.000 EACH
11 203-90014 LINEAR GRADING 4.500 STA
12 213-04324 FLOWABLE FILL 50.000 CYS
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 442 .000 TON
14 303-01180 COMPACTED AGGREGATE, NO. 53 2,700.000 TON
15 303-07662 STONE 231.000 TON
16 304-07490 HMA PATCHING, TYPE B 530.000 TON
17 304-07490 HMA PATCHING, TYPE B 871.000 TON
18 304-07492 WIDENING WITH HMA, TYPE A 307.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 81,257.000 SYS
20 306-08042 MILLING, SCARIFICATION/PROFILE 153,950.000 SYS
21 306-08043 MILLING, TRANSITION 4,200.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 16,000.000 TON
24 402-07432 HMA SURFACE, TYPE A 170.000 TON
25 402-07451 HMA, TYPE B, WEDGE AND LEVEL 4,110.000 TON
26 406-05520 ASPHALT FOR TACK COAT 51.000 TON
27 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
28 601-04412 GUARDRAIL, BURIED END 1.000 EACH
29 601-06035 GUARDRAIL, RESET 670.000 LFT
30 601-94689 GUARDRAIL END TREATMENT, OS 14.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 139.000 LFT
32 604-06070 SIDEWALK, CONCRETE 50.000 SYS
33 604-07894 CURB RAMP, CONCRETE, A 35.000 SYS
34 604-07896 CURB RAMP, CONCRETE, B 88.000 SYS
35 604-07897 CURB RAMP, CONCRETE, C 18.000 SYS
36 604-07898 CURB RAMP, CONCRETE, D 27.000 SYS
37 604-07899 CURB RAMP, CONCRETE, E 34.000 SYS
38 604-07902 CURB RAMP, CONCRETE, H 13.000 SYS
39 605-06120 CURB, CONCRETE 50.000 LFT
40 610-07486 HVMA FOR APPROACHES, TYPE A 1,491.000 TON
41 611-06497 MAILBOX ASSEMBLY, SINGLE 9.000 EACH
42 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 35.000 EACH
43 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 56.850 TON
44 612-60410 DRILLED HOLE FOR UNDERSEAL 706.000 EACH
45 615-06520 MONUMENT, RE-ESTABLISH 8.000 EACH
46 616-02320 GEOTEXTILES 390.000 SYS
47 616-06405 RIPRAP, REVETMENT 300.000 TON
48 621-06575 SODDING, NURSERY 120.000 SYS
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CALL ORDER : 370 CONTRACT ID : RS-28403-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 715-02839 PIPE, POLYETHYLENE LINER, 24 IN. 112.000 LFT
50 715-02840 PIPE, POLYETHYLENE LINER, 30 IN. 58.000 LFT
51 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 10.000 LFT
52 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 96.000 LFT
53 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 104.000 LFT
54 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 91.000 TON
55 715-46005 PIPE END SECTION, 15 IN. 4.000 EACH
56 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
57 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
58 720-44020 CASTING, 3, FURNISH AND ADJUST TO GRADE 4.000 EACH
59 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,600.000 LFT
60 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,330.000 LFT
61 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-92448 CONSTRUCTION SIGNS, MOBILE 400.000 DAY
64 802-05704 SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE 2.000 LFT
65 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 2.000 LFT
66 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 1,000.000 LFT
67 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
68 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 350.000 LFT
69 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. 500.000 LFT
70 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 111,000.000 LFT
71 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 9,300.000 LFT
72 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 55,300.000 LFT
73 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 70.000 LFT
74 808-75994 PRISMATIC REFLECTOR 10.000 EACH
75 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 980.000 EACH

76 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 980.000 EACH
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